STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS

PROPGOSALS | SSUED

15

NUMBER OF Bl DDERS 5

PROGRAM ELEMENTS

Bl D RANK

09/ 22/ 05
08-493704
08- SBD-10-9.0/20.0

DI SADVANTAGED BUSI NESS ENTERPRI SE -
11, 948, 000

FUND TOTAL HA22

ENG NEERS EST

RAS

Bl D TOTAL

13, 637, 343. 00
100 DAYS X 54700

19, 107, 343. 00
13, 735, 208. 04
125 DAYS X 54700

20,572, 708. 04
13, 634, 610. 00
158 DAYS X 54700

22,277, 210.00
14, 782, 533. 00
160 DAYS X 54700

23,534,533.00
11, 199, 116. 00
230 DAYS X 54700

23,780, 116. 00

Bl D

SUMMARY

I N SAN BERNARDI NO COUNTY | N
ONTARI O, FONTANA AND RI ALTO AT
VARI QUS LOCATI ONS

REHABI LI TATE ROADWAY

10, 583, 580. 50

Bl DDER | D

5.0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER

3, 053, 762. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 26/ 05
CONTRACT CODE 'B '
40 CONTRACT | TEMS

FEDERAL AID ACI M 010-2(253)56E

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730
GRI FFI TH COVPANY

P O BOX 2150

SANTA FE SPRINGS CA 90670
AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE
BENI CI A CA 94510

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

ALL AMERI CAN ASPHALT

P O BOX 2229

CORONA CA 92878

FAX

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

562 929-1128
00000088
562 864-8970

707 746-8028
00526319
707 746-0936

909 350- 3535
00247770
909 350-6820

951 736- 7600
00267073
951 739-4671

100
EST 28. 85



08- 493704 Bl D245

08- SBD- 10-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 22/ 05 09/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE COVPANY VETAL BEAM GUARD RAI L
CI TY OF | NDUSTRY CA
ALL AMERI CAN ASPHALT ASPHALT
CORONA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS
VI SALI A CA
L A SI GNAL CONSTRUCTI ON | NC ELECTRI CAL
CI TY OF | NDUSTRY CA
MULTI PLE CONCRETE ENTERPRI SE | NC GRI NDI NG
OGDEN UT
R AND D STEEL | NC REI NFCRCI NG STEEL

COVPTON CA



08- 493704
08- SBD- 10-9 S
09/ 22/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 26/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE COVPANY FENCI NG
CI TY OF | NDUSTRY CA
| NTEGRATED REBAR PLACERS REBAR
MJURRI ETA CA
L A SI GNAL CONSTRUCTI ON | NC ELECTRI CAL
CI TY OF | NDUSTRY CA
MULTI PLE CONCRETE ENTERPRI SES PORTLAND CEMENT CONCRETE GRI NDI NG
CDGEN UT
PRSI GRI NDI NG AND REMOVE ASPHALT
Rl VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
PONAY CA

SUDHAKAR COVPANY | NC
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

JO NT SEAL AND CONCRETE REMOVALS

TRAFFI C LANE CLOSURES

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ACE FENCE COVPANY
CI TY OF | NDUSTRY CA

ALL AVMERI CAN ASPHALT
CORONA CA
CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG



08- 493704 Bl D245

08- SBD- 10-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 22/ 05 09/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY STRI PI NG
FONTANA CA
J MC LOUGHLI N ENG NEERI NG APPROACH SLAB, PAVI NG NOTCHES, RAPI D STRENGIH CONCRETE
RANCHO CUCAMONGA CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
L A SI GNAL ELECTRI CAL
| NDUSTRY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY METAL BEAM GUARD RAIL (PORTI ON)
CI TY OF | NDUSTRY CA
CHRI SP COVPANY STRI PI NG ( PORTI ON)
FREMONT CA
DI VERSI FI ED CONCRETE CUTTI NG GRI NDI NG ( PORTI ON)
SPARKS NV
ORTI Z ASPHALT PAVI NG ASPHALT CONCRETE PAVEMENT AND O L (PORTI ON)
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ( PORTI ON)
Rl VERSI DE CA
PENHALL COVPANY JO NT SEALS (PORTI ON)
ANAHEI M CA

CONTI NUED ON NEXT PAGE



08- 493704 Bl D245

08- SBD- 10-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

09/ 22/ 05 09/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 R AND D STEEL REBAR ( PORTI ON)
COVPTON CA
THOVAS AND PRATT CONSTRUCTI ON AREA S| GNS ( PORTI ON)
EL SOBRANTE CA
TRAFFI C LOOPS AND CRACKFI LLI NG ELECTRI CAL ( PORTI ON)
ANAHEI M CA
TW NI NG LABORATCORI ES TESTI NG ( PORTI ON)
LONG BEACH CA
WEST COAST DEMCLI TI ON DEMOLI TI ON ( PORTI ON)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY METAL BEAM GUARD RAI L AND TERM NAL SYSTEM
Rl VERSI DE CA
ALERT BARRI CADE | NC TRAFFI C CONTROL ( PORTI ON)
SAN JACI NTO CA
J MC LOUGHLI N ENG NEERI NG COVPANY AGGREGATE BASE APPROACH SLAB, STRUCTURAL APPROACH SLAB
RANCHO CUCAMONGA CA
J MC LOUGHLI N ENG NEERI NG COVPANY PAVI NG NOTCH EXTENSI ON
RANCHO CUCAMONGA CA
PENHALL COVPANY GRI NDI NG, PORTLAND CEMENT CONCRETE, SEAL PAVEMENT JO NTS
ANAHEI M CA

CONTI NUED ON NEXT PAGE



08- 493704 Bl D245

08- SBD- 10-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

09/ 22/ 05 09/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PENHALL COVPANY JO NT SEALS
ANAHEI M CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR COVPANY | NC STRI PI NG, MARKI NG AND MOBI LI ZATI ON ( PORTI ON)
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG | NC ELECTRI CAL

ANAHEI M CA



08- 493704 Bl D245

08- SBD- 10- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 850, 000. 00 850, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 55, 000. 00 55, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 400. 00 6, 400. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00 400, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 25, 000. 00 25, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 25. 00 3, 250. 00
10 150722 REMOVE PAVEMENT MARKER EA 40, 500 1. 00 40, 500. 00
11 260210 AGGREGATE BASE ( APPROACH SLAB) VB 77 620. 00 47, 740. 00
12 034832 REPLACE ASPHALT CONCRETE SURFACI NG VB 15, 200 245. 00 3, 724, 000. 00
(TYPE A)
13 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 61 750. 00 45, 750. 00
14 401108 REPLACE CONCRETE PAVEMENT VB 1, 690 900. 00 1, 521, 000. 00
(RAPI D STRENGTH CONCRETE)
15 404092 SEAL PAVEMENT JO NT M 3, 100 11. 00 34, 100. 00
16 406003 TIE BAR (DRI LL AND BOND) EA 72 60. 00 4,320.00
17 420201 GRI ND EXI STI NG CONCRETE M2 523, 000 8.78 4,591, 940. 00
PAVENENT
18 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 760 1,425.00 1, 083, 000. 00
(TYPE R)
19 510800 PAVI NG NOTCH EXTENSI ON VB 9 10, 000. 00 90, 000. 00
20 (S) 519117 JO'NT SEAL (MR 30 MV M 42 250. 00 10, 500. 00
21 (S) 049875 JO NT SEAL MR=30 MM S| LI CONE M 84 220. 00 18, 480. 00
22 (S) 049876 JO NT SEAL MR=15 MM SI LI CONE M 184 220. 00 40, 480. 00
23 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 130 135. 00 17, 550. 00
24 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 500. 00 3, 000. 00
25 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 400. 00 3, 400. 00
26 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 23 54. 00 1, 242. 00
27 (S) 034833 THERVOPLASTI C TRAFFI C STRI PE 100 MM M 177, 000 .75 132, 750. 00
( SPRAYABLE)
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 910 3.10 27, 621. 00
29 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 29, 000 1. 50 43,500. 00
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 11, 600 2.70 31, 320. 00
31 (S) 034834 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 6, 000. 00 6, 000. 00
32 (S) 034835 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 6, 000. 00 6, 000. 00



08- 493704 Bl D245

08- SBD- 10- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 (S) 034836 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 6, 000. 00 6, 000. 00
34 (S) 034837 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUMP SUM 6, 000. 00 6, 000. 00
35 (S) 034838 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 5) LS LUMP SUM 6, 000. 00 6, 000. 00
36 (S) 034839 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 6) LS LUMP SUM 6, 000. 00 6, 000. 00
37 (S) 034840 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 7) LS LUMP SUM 6, 000. 00 6, 000. 00
38 (S) 034841 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 6, 000. 00 6, 000. 00
( LOCATI ON 1)
39 (S) 034842 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 10, 000. 00 10, 000. 00
( LOCATI ON 2)
40 999990 MOBI LI ZATI ON LS LUMP SUM 700, 000. 00 700, 000. 00
A) 13, 637, 343. 00

B) 10 DAYS X 54700
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08- 493704
08- SBD- 10-9
09/ 22/ 05

10, 000.
185, 000.
2, 500.

7, 500.

25, 000.

6, 500.

2, 000, 000.
20, 000.
80.

780.
225.
1, 500.
900.
20.
60.

7.

1, 900.
8, 000.
190.
190.
180.
140.

1, 200.
3, 500.
81.

3.

1.

3.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
8, 000.

10000.
185000.
2500.
7500.
25000.
6500.
2000000.
20000.
10400.
34425.
60060.
3420000.
91500.
1521000.
62000.
4320.
3922500.
1444000.
72000.
7980.
15960.
33120.
18200.
2400.
3500.
1885.
106200.
28957.
43500.
34800.
4000.
4000.
4000.
4000.
4000.
4000.
4000.
4000.
8000.

SUMMARY

1, 025, 000.
30, 000.
23.

4.

750.
235.
740.

1, 200.
15.

75.

6.

1, 600.
10, 000.
200.
180.
160.
200.

1, 100.
3, 100.
50.

3.

1.

2.

5, 000.
5, 000.
5, 000.
5, 000.
5, 000.
5, 000.
5, 000.
5, 000.
10, 000.

OF

REMA/

10000.
1025000.
30000.
2990.
182250.
57750.
3572000.
45140.
2028000.
46500.
5400.
3190300.
1216000.
90000.
8400.
15120.
29440.
26000.
2200.
3100.
1150.
88500.
26730.
34800.
27840.
5000.
5000.
5000.
5000.
5000.
5000.
5000.
5000.
10000.

NI NG BI DDERS
FOURTH

BI D AMOUNT
16, 200. 00 16200.
900, 000. 00 900000.
5, 000. 00 5000.
35, 000. 00 35000.
11, 000. 00 11000.
20, 000. 00 20000.
450, 000. 00 450000.
22,500. 00 22500.
30. 00 3900.
1.20 48600.
700. 00 53900.
236. 00 3587200.
1, 400. 00 85400.
1, 200. 00 2028000.
25. 00 77500.
98. 00 7056.
7.50 3922500.
1, 950. 00 1482000.
9, 800. 00 88200.
192. 00 8064.
195. 00 16380.
196. 00 36064.
300. 00 39000.
1, 500. 00 3000.
3, 500. 00 3500.
98. 00 2254.
1.00 177000.
9. 50 84645.
2.35 68150.
4.70 54520.
4, 500. 00 4500.
4,500. 00 4500.
4, 500. 00 4500.
4,500. 00 4500.
4, 500. 00 4500.
4,500. 00 4500.
4, 500. 00 4500.
4,500. 00 4500.
10, 000. 00 10000.

Bl D245
PAGE 9
09/ 26/ 05
FI FTH
Bl D AMOUNT
2, 600. 00 2600
105, 000. 00 105000
840. 00 840
32, 000. 00 32000
20, 000. 00 20000.
14, 600. 00 14600.
465, 000. 00 465000.
18, 700. 00 18700.
60. 00 7800.
.80 32400.
750. 00 57750.
225. 00 3420000.
740. 00 45140.
900. 00 1521000.
20. 00 62000.
229. 00 16488.
6. 86 3587780.
1, 600. 00 1216000.
10, 000. 00 90000.
193. 00 8106.
193. 00 16212.
182. 00 33488.
240. 00 31200.
950. 00 1900.
4, 300. 00 4300.
80. 00 1840.
. 58 102660.
3.20 28512.
1.50 43500.
3. 00 34800.
4,450. 00 4450.
4, 450. 00 4450.
4,450. 00 4450.
4, 450. 00 4450.
4,450. 00 4450.
4, 450. 00 4450.
4,450. 00 4450.
4,450. 00 4450.
8, 900. 00 8900.



Bl D245

08- 493704
08- SBD- 10- 9 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
09/ 22/ 05 09/ 26/ 05
------------------------------- e e e e rr PR PEPEPEPER
SECOND | THI RD FOURTH FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT
| <re e oo e
500, 000. 00 500000. 00| 1,350, 000.00  1350000. 00] 1, 400, 000.00  1400000. 00] 133, 000. 00 133000. 00
A) 13, 735, 208. 04 A) 13, 634, 610. 00 A) 14, 782, 533. 00 A) 11, 199, 116. 00
B) 125 DAYS X 54700 B) 158 DAYS X 54700 B) 160 DAYS X 54700 B) 230 DAYS X 54700

A+B) 20,572, 708. 04 A+B) 22,277, 210. 00 A+B) 23,534, 533. 00 A+B) 23,780, 116. 00



